Stewart Indian School Cultural Landscape Report
August 31, 2009

Phase 111
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Project

Entry Gateway Corridor & Entrance Gate

Trees, Jacobson Way

Trees, Jacobson Way {Crown Raising}

Trees , Gibson Avenue

Trees, other areas

3 Column Gate at Snyder Avenue

Stone Landscaping island at 3 Column Gate at Snyder Avenue
New Landscaping at Entrance Island

Stone Planter

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Entry Gateway Corridor & Entrance Gate

Infirmary Site (Building # 102)

Site Preparation

New Concrete Walks

Irrigation

Turf (Hydro-Seeded, fertilized)

New Parking (Pervious Pavement)

Trees

Shrubbery

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Infirmary Site

Interpretive Loop / Sidewalk Replacements

Concrete Walk Replacements (Those identified as Poor Condition)
Concrete Walk Repairs (Those identified as Fair Condition)

ADA Compliance Curb-Cuts

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Interpretive Loop

Quantity

2,637
58,865
6,540
2,716
23
10

25,213
29,821

1

Unit

each
each
each
each
lump sum
lineal foot
lump sum
lump sum
lump sum
20%

lump sum
square foot
square foot
square yard
square yard
each
lump sum
lump sum
20%

square foot

square foot
each

lump sum
20%

Unit Price

$325.00
$175.00
$325.00
$325.00
$30,000.00
$120.00
$2,500.00
$7,500.00

$25,000.00
$8.00
$0.50
$1.00
$75.00
$325.00
'$40.00

$10.00
$1.75
$2,500.00

Total

$28,600.00
$7,875.00
$13,325.00
$650.00
$30,000.00
$7,680.00
$2,500.00
$7,500.00
$14,719.50
$22,569.90
$135,419.40

$25,000.00
$21,096.00
$29,432.50
$6,540.00
$203,700.00
$7,475.00
$400.00
$44,046.53
$67,538.01
$405,228.03

$252,130.00
$52,186.75
$17,500.00
$48,272.51
$74,017.85
$444,107.12
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Guide by Cell Walking Tour, completed in 2008

Central Green Space & Parking Relocation

Demolition of Existing Curbside Parking and Building #90 Access Lane
Irrigation, new and replacements

Turf Rehabilitation and Enhancement

Trees {South of Buildings #12 and #13)

Parking Expansion West of Building #12 (Pervious Pavement)

Trees (Parking Expansion West of Building #12)

Parking Expansion East & South of Building #102 (Pervious Pavement)
Parking Expansion East of Building #107 (Pervious Pavement)

Parking Expansion North of Building #18 {Pervious Pavement)

New Access between Buildings #18 and #89

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Interpretive Loop

Sculpture Garden and Pool Area Interpretation

Pool Edge Delineation (ground level 18" concrete band)
Commissioned Bronze Sculptures

Accent Shrubbery and Floral Displays

Berm (Imported Soil)

Perennial Plantings

Mulch for planting areas

Ornamental Tree

Large Coniferous Tree

Interpretation

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Sculpture Garden and Pool Area Interpretation

Relocate Powwow Grounds and new Public Recreation Park
Clearing, Grubbing, Topsoil Stockpiling etc
Irrigation, all areas

Football Field Restoration, complete

1,633
608,821
67,647
25
5,158
11
4,066
7,525
2,197
707
1
1

390

20,770
465
8,987
999

L oY)

388,925
178,308
1

square yard
square foot
square yard
each
square yard
each
square yard
square yard
square yard
square yard
lump sum
20%

lineal foot
each
square foot
cubic yards
square foot
square yard
each
each
lump sum
lump sum
20%

cubic yard
square foot

lump sum

$10.00

© $0.40
$0.50
$325.00
$75.00
$325.00
$75.00
$75.00
$75.00
$75.00

$37.00
$25,000.00
$3.00
$4.50
$2.25
$5.00
$325.00
$500.00
$50,000.00

- $1.00
$0.40
$50,000.00

$16,330.00
$243,528.40
$33,823.50
$8,125.00
$386,850.00
$3,575.00
$304,950.00
$564,375.00
$164,775.00
$53,025.00
$266,903.54
$409,252.09
$2,455,512.52

$14,430.00
$125,000.00
$62,310.00
$2,092.50
$20,220.75
$4,995.00
$975.00
$500.00
$50,000.00
$42,078.49
$64,520.35
$387,122.09

$388,925.00
$71,323.20
$50,000.00
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Track Area: 6" Base Course

Track Area: Track Surfacing and Painting

Baseball Field Reconstruction, complete

Sports Field Lighting

Trail along Clear Creek

Connecting Trails

Barn area Plaza

Barn Area Trees

Office Courtyard Area Colored Paving

Office Courtyard Trees

Office Courtyard Tree Crown Raising

Potable Water to camping area along Clear Creek with fittings
New Restrooms

New Bleachers

Trail Lighting

Perimeter Fence {Bollard & Chain)

Extend Street Trees to Barns

Access Road and Bus Parking (Pervious Pavement)
Grasscrete Pourous Paving for Overflow Parking
Trash Receptacles (32 gal)

Picnic Tables (ADA Accessible)

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Relocate Powwow Grounds and New Public Recreation Park

Floral Demonstration Area

Log Pergolas (12'W x 55'L)

Landscape Retaining Walls

Ornamental Trees

Ornamental Shrubs

Accent Plantings

Irrigation

Accent Lighting {(uplights)

Concrete Walk Remove & Replacement
Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Floral Demonstration Area

1,727

17
243
140

1,075

25

785

1,014
2,405

21

10
3,033
44,010
12
16

230

40
40
2,560
20
2,050

ton
lump sum
lump sum
per pole
cubic yard
cubic yard
square yard
each
square yard
each
each
lineal foot
square foot
each
each
lump sum
each
square yard
square foot
each
each
lump sum
20%

each
lineal foot
each
each
each
square foot
each
square foot
lump sum
20%

$20.00
$250,000.00
$400,000.00
$13,500.00
$28.00
$28.00
$67.00
$325.00
$65.00
$325.00
$175.00
$55.00
$150.00
$8,500.00
$3,500.00
$97,000.00
$325.00
$75.00
$8.50
$750.00
$1,800.00

$22,000.00
$215.00
$325.00
$40.00
$45.00
$1.25
$450.00
$7.50

$34,540.00
$250,000.00
$400,000.00
$229,500.00
$6,804.00
$3,920.00
$72,025.00
$8,125.00
$51,025.00
$1,625.00
$700.00
$55,770.00
$360,750.00
$42,500.00
$73,500.00
$97,000.00
$3,250.00
$227,475.00
$374,085.00
$9,000.00
$28,800.00
$420,426.33
$652,213.71
$3,913,282.24

$44,000.00
$49,450.00
$1,950.00
$1,600.00
$1,800.00
$3,200.00
$9,000.00
$15,375.00
$12,881.25
$24,626.25
$170,010.00
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Stewart Indian School Cultural Landscape Report

August 31, 2009
Phase III

9  Site Lighting

a  Ornamental Campus Street Light Fixtures, Jacobson Way

b Ornamental Campus Street Light Fixtures, Gibson Avenue Way

¢ Ornamental Campus Street Light Fixtures, Wa-Pi Shone Avenue

d  Pedestrian Lighting

e Accent Lighting

f  Design Contingency

g Contingency, Mob,, Bonding, Insurance & Nevada Project Management
Subtotal, Site Lighting

10 Tree Replacement Program

a  Replace on an "as needed" Basis, approximate cost per tree

b  Tree Maintenance, completed with in-house personnel

11 Site Signage

a  Historic Street Identification Signage

b Interpretive Signage Panel w/ Boulders for Walking Tour (PowWow& Aud.)

¢ Interpretive Panel Structure at Gymnasium, Sculpture Garden & Commissary

d Interpretive Signage (same as 'guide by cell' signage)
Design Contingency

f  Contingency, Mob., Bonding, Insurance & Nevada Project Management
Subtotal, Site Signage

12 Original Auditorium Site

a  New Concrete Walks

b  Log Pergolas (12'W x 55'L}

¢ Irrigation

d  Demolish Existing Parking Lot {Asphalt)

e Grading at demolished parking lot

f o Turf

g Shade Trees

h  Ornamental Shrubs

i Accent Plantings

j  Accent Lighting

k Interpretive Signage Panel w/ Boulders

I Design Contingency

m  Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Original Auditorium Site

20

10
28
25

3,800

47,562
1,661
10,017
1,661
11
20
20
10

each
each
each
each
each
lump sum
20%

each

each

each

each
each
each
lump sum
20%

square foot

each
square foot
square yard
cubic yard
square yard
each
each
each
each
each
lump sum
20%

$8,000.00 $160,000.00
$8,000.00 $48,000.00
$8,000.00 $80,000.00
$2,500.00 $70,000.00
$450.00 $11,250.00
$28,800.00

$79,610.00

$477,660.00

$500.00
" $0.00

$500.00 $10,000.00

$4,000.00 $8,000.00
$6,500.00 $19,500.00
$1,250.00 $10,000.00
$7,125.00

$10,925.00

$65,550.00

$8.00 $30,400.00

$22,000.00 $22,000.00
$0.50 $23,781.00

$4.25 $7,059.25
$3.50 $35,059.50
$1.00 $1,661.00
$450.00 $4,950.00
$45.00 $900.00
$45.00 $900.00
$450.00 $4,500.00
$1,000.00 $1,000.00
$19,831.61

$30,408.47

$182,450.84
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Original Gymnasium Site

New Concrete Walks

Irrigation

Turf (hydroseeding & fertilization)

Trees

Foundation Plantings

Interpretive Signage (1 structure)

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Infirmary Site

Original Commissary Site

Irrigation

Turf (hydroseeding & fertilization)

Trees

interpretive Signage {1 structure)

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Commissary Site

Power Lines and Poles

Relocate Underground, costs projections by others

Residential Streetscape

Roadway Repairs and Paving

Concrete Sidewalk Replacements

Sod for Boulevard area

Irrigation, complete

Street Trees

Street Trees (Crown Raising)

Street Lighting

Street Signage

Utility Replacements

Design Contingency

Contingency, Mob., Bonding, insurance & Nevada Project Management

Subtotal, Residential Streetscape

2,463

21,778
2,420
10
15
1
1
1

29,490

3,277
12
1
1
1

square foot

square foot
square yard
each
each
lump sum
lump sum
20%

square foot

square yard
each
lump sum
lump sum
20%

square yard

square foot
square yard
square foot
each
each
each
each
lump sum
lump sum
20%

$8.00

$0.55
$1.33
$325.00
$40.00
$2,500.00

$0.65

$1.33
$325.00
$2,500.00

$75.00

$10.00
$6.00

$0.50
$325.00
$175.00
$10,500.00
$350.00
$650,000.00

$19,704.00

$11,977.90
$3,218.60
$3,250.00
$600.00
$2,500.00
$37,651.47
$15,780.39
$94,682.37

$19,168.50

$4,358.41
$3,900.00
$2,500.00
$4,489.04
$6,883.19
$41,299.14

$195,825.00

$35,000.00
$14,580.00
$49,937.50
$8,450.00
$6,825.00
$63,000.00
$2,800.00
$650,000.00
$153,962.63
$236,076.03
$1,416,456.15
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Model Residential Grounds

Sod for Yards

Irrigation, complete

Yard Trees

Foundation Plantings

Utility Replacements

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Model Residential Grounds

Reintroduce Tennis Court

Site Preparation

Court Paving and Surface Painting/Finishing

Court Fencing

Court Equipment

Accent Plantings

Large Deciduous Trees

Design Contingency

Contingency, Mob., Bonding, Insurance & Nevada Project Management

Subtotal, Tennis Court

876

7,878

34

1,590
480

130

square yard

square foot
each
each

lump sum

lump sum
20%

lump sum

square yard
linear foot
lump sum
each
each
lump sum
20%

$6.00

$1.00
$350.00
$50.00
$35,000.00

$17,500.00

$90.00
$110.00
$5,000.00
‘$45.00
$400.00

$5,256.00

$7,878.00
$1,050.00
$1,700.00
$35,000.00
$7,632.60
$11,703.32
$70,219.92

$17,500.00

$143,100.00
$52,800.00
$5,000.00
$5,850.00
$3,200.00
$34,117.50
$52,313.50
$313,881.00
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